Title 200 — National Resources Economics Handbook

Part 613 — Payment Schedules

Subpart D — Payment Schedules

Figure 4-2 Payment Schedule in Planning/Contracting Software Format

Al B | c | D | E | F | 6 | H
1 EQIP PAYMENT SCHEDULE
Practice|Cost_Share

2 | Code| Program Practice_Mame Companent Unit_Type |Unit Cost |Cost Type|Share Rate
3 M3 ECIP Waste Storage Facility Reinforced Concrete Structure cY 25150 PR 100
4| 33 ECIP Wasta Starage Facility Storage Pond < 4000 CY oY 412 PR 100
5 M3 EQIP Waste Storage Facility Storage Pond = 4000 &Y oY J10 PR 100
B o3t ECIP Brush Management Biological - Goats AG mooo PR 100
7 M ECIP Brush Management Biological - Ingects OR Mechanical - Dozing Trees AC o000 PR 100
g M4 EQIP Brush Management Chaining - Dauble Pass AC 45001 PR 100
g 3 ECIP Brush Management Chaining - Single Pass AG 2800 PR 100
] EQIP Brush Management Cherical - Fixed Wing AC 1500 PR 100
1] 314 ECIP Brush Management Chemical - Helicoptar OR Mechanical - Standard AC 20000 PR 100
12| 318 ECIP Animal Mortality Facility Earthwark = 4000 CY cyY 412 PR 100
13| 6 EQIP Animal Mortality Facility Earthwork = 4000 CY cY 310 PR 100
14| 316 EQIP Animal Martality Facility Reinforced Concrete - Slahs oY 175000 PR 100
15| 316 ECIP Anirnal Mortality Facility Reinforced Concrate Structure oY 257H00 PR 100
1B 37 EQIP Composting Facility Asphalt Paving BQFT 1100 PR 100
17 37 ECIP Camposting Facility Earthwark = 4000 CY oY 417 PR 100
1| 37 EQIP Composting Facility Earthwork = 4000 CY oY 310 PR 100
19| #7 EQIP Composting Facility Mon-Reinforced Concrete - Slabs Gy 180000 PR 100
ml H7 ECQIP Composting Facility Reinforced Concrete - Slahs cY 175.000 PR 100
M| M7 ECIP Compasting Facility Reinforced Concrete Structure cY 25750 PR 100
79 320 EQIP Irrigation Canal or Lateral Earthwork < 4000 CY cY 412 PR 100
73| 3 ECIP Iitigation Canal or Lateral Earthwark = 4000 CY oY 310 PH 100
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